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June 8, 2009

TO ALL BIDDERS CONCERNED:
SUBJECT;
F-R499(83) :
Goblin Valley (TEMPLE MOUNTAIN ROAD), PHASE 2
Addendum Number; 2
To Whom If May Concern;

We are submitting the following changes to the subject project.

1. The DBE Goalwas 0 %changedto 5 Y.

EBS requires you to change the"‘iject DBE Goal” on your “Project ltem Bid Detail”. If you do
not change the “Project DBE Goal”, your bid will be declared non-responsive.

Please consider these revisions before submitting your bid.
*#* DUE TQ THE SIZE ONLY THE COVER LETTER WILL BE FAXED, **%

wxE ADDENDUM IS AVAILABLE AND MAY BE DOWNLOADED FROM THE UDOT WEBSITE AT
http://eprpw.dot.utal. gov

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOU SUBMIT YOUR BID.
YOUR BID WILL BE DECLARED NON-RESPONSIVE IF YOU DO NOT ACKNOWLEDGE
THIS ADDENDUM.
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